



**PEA TOLLWAY CORPORATION**  
 A Subsidiary Of The  
**PHILIPPINE RECLAMATION AUTHORITY**  
 Operators Of The  
**MANILA – CAVITE Toll Expressway**

## Supplemental Bid Bulletin No. 1

This Supplemental Bid Bulletin No. 1 is being issued to amend Section III (Bid Data Sheet Clause (0) and (5.2) of the Bid Documents to the procurement of One (1) Lot Speed Detection Equipment (MCTEP-SF2016-011) to read as follows:

ORIGINAL	AMENDED
<p><b>Section III – Bid Data Sheet</b></p> <p><b>ITB Clause (0) of page 38</b></p> <p>“The statement of all ongoing and completed government and private contracts shall include all such contracts within <b>5 years</b> prior to the deadline for the submission and receipt of bids.”</p> <p><b>No provision</b></p> <p><b>ITB Clause 5.2 of page 37</b></p> <p>The Bidder must have completed, within the period specified in the Invitation to Bid and <b>ITB Clause 0</b>, a single contract that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC.</p> <p>For this purpose, similar contracts shall refer to <b><i>Supply and Delivery of One (1) Lot Speed Detection Equipment &amp; Accessories</i></b></p>	<p><b>Section III – Bid Data Sheet</b></p> <p><b>Delete ITB Clause (0) of page 38</b></p> <p><b>Add as ITB Clause 12.1 (a) (iii) on page 38 the following provision:</b></p> <p><b>“Similar contract” shall refer to Supply of IT related goods/products such as CCTV System, Computer System and similar System.</b></p> <p><b>“No Further Instruction”.</b></p>

This Supplemental Bid bulletin No.1 shall form part of the Bid Documents. Any provision in the Bid Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this 2<sup>nd</sup> day of September 2016 in Parañaque City.

Approved by:

(SGD) JOLAN V. WEDINGCO

BAC Chairman